STATE OF CALI FORNI A

04/ 25/ 06
05- O0M3204
05- MON- 1- T91. 5/ 99. 8

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N MONTEREY COUNTY AT MOSS LANDI NG
FROM 0. 8 KM NORTH OF ROUTE 1 AND

156 SEPARATION TO 0.2 KM SQUTH OF

JENSEN ROAD
CONSTRUCT CENTERLI NE RUMBLE STRI P

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
04/ 26/ 06
CONTRACT CODE 'D '
25 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

165
PERCENT UNDER EST 27. 65

408 574-1400 CC PREF CLAI MED
00000022

FAX 408 365-9548

PROPGOSALS | SSUED 4 FUND TOTAL HB1 900, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 766, 200. 00 AMOUNT UNDER 211, 850. 00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 554, 350. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON
120 GRANI TE ROCK VWAY
SAN JOSE CA 95136
2 554, 554. 00 1 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

3. 0%



05- 0MB204 Bl D245

05- MON-1-T9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 25/ 06 04/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS INC ASPHALT CONCRETE DI KE
ELK GROVE CA
CHRI SP COVPANY STRI PE, SI GNS AND RUMBLE STRI P
FREMONT CA
DVBE TRUCKI NG AND CONSTRUCTI ON TRUCKI NG ( PARTI AL)
LOCS GATCS CA
GLOBAL ENVI RONMENTAL NETWORK CHANGEABLE MESSAGE SI GNS
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
K C 1 ENVI RONMENTAL LANDSCAPE AND EROSI ON CONTRCL
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WLLI AMS TREE SERVI CE TREE REMOVAL

WATSONVI LLE CA



05- 0MB204 Bl D245

05- MON-1-T9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 25/ 06 04/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS ASPHALT CONCRETE DI KE
ELK GROVE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI P
SPARKS NV
GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SANTA CLARA CA
GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA
K C 1 ENVI RONMENTAL LANDSCAPI NG
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
THOVAS AND PRATT TRAFFI C CONTROL ( PARTI AL)

VALLEJO CA



05- 0MB204 Bl D245

05- MON- 1- T9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 25/ 06 04/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 2, 500. 00 2, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7,000. 00 7, 000. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 13, 800 3.00 41, 400. 00
STRI PE
8 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 450 3. 00 1, 350. 00
9 150722 REMOVE PAVEMENT MARKER EA 1, 880 3.00 5, 640. 00
10 152430 ADJUST | NLET EA 1 5, 000. 00 5, 000. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00 6, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 1, 030 116. 00 119, 480. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
14 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 6, 000. 00 6, 000. 00
15 203001 EROSI ON CONTROL ( BLANKET) MR 500 7.00 3, 500. 00
16 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 000. 00 3, 000. 00
17 260201 CLASS 2 AGGREGATE BASE VB 790 110. 00 86, 900. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 720 142.00 102, 240. 00
19 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 30. 00 3, 600. 00
20 038747 CENTERLI NE RUMBLE STRI P M 6, 680 3.50 23, 380. 00
(AC, GROUND- | N | NDENTATI ONS)
21 (S) 566011 ROADSI DE SI GN - ONE POST EA 12 400. 00 4, 800. 00
22 (S) 820130 OBJECT MARKER EA 2 130. 00 260. 00
23 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 13, 800 1.00 13, 800. 00
( SPRAYABLE)
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 360 5. 00 1, 800. 00
25 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 800 4.00 23, 200. 00

TOTAL 554, 350. 00



05- 0MB204 Bl D245
05- MON-1-T9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 25/ 06 04/ 26/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 500. 00 1500. 00
2 7, 500. 00 7500. 00
3 500. 00 500. 00
4 5, 600. 00 5600. 00
5 89, 503. 00 89503. 00
6 5, 000. 00 5000. 00
7 1.80 24840. 00
8 1.50 675. 00
9 2.00 3760. 00
10 4,950. 00 4950. 00
11 6, 000. 00 6000. 00
12 95. 00 97850. 00
13 2, 000. 00 2000. 00
14 5, 100. 00 5100. 00
15 6. 60 3300. 00
16 2,220.00 2220. 00
17 130. 00 102700. 00
18 185. 00 133200. 00
19 56. 30 6756. 00
20 2.00 13360. 00
21 320. 00 3840. 00
22 120. 00 240. 00
23 .90 12420. 00
24 4.00 1440. 00
25 3.50 20300. 00
TOT 554, 554. 00



